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STATEMENT OF WORK FOR THE REBUILD
OF THE M36E3 PERISCOPE ELBOW ASSEMBLY
NSN 1240-01-387-6729

1.0 SCOPE. This Statement of Work (SOW), along with TM 8F419B-35&P establishcs
and sets forth tasks and identifies the work efforts that shall be performed by the
contractor in the rebutild of the Assault Amphibious Vchicle (AAV) M30E3 Periscope
Elbow Assembly. This document contains minimum requirements to restore the M36E3
Periscope Elbow Assembly to Condition Code “A”. Condition Code “A™ is defined as
“serviceable/issuable without qualification, new, used, repaired or reconditioned materiel
which is serviceable and issuable to all customers without limitations or resinctions.”
National Stock Number (NSN) 1240-01-387-6729 identifies the M36E3 Periscope Elbow
Assembly.

1.1 BACKGROUND. Rebuild is defined as “that maintenance technique to restore an
item to a standard as near as possible to original or new condition in appearance.
performance, and life expectancy. This is accomplished through complete disassembly
of the item; inspection of all parts or components, repair or replacement ot worn or
unserviceable parts using original manufacturing tolerances and/or specifications. and
subsequent reassembly of the item.”

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW
to the extent specified. Unless otherwise specified, the issues of these documents arc
those listed in the Department of Defense Index of Specifications and Standards
(DoDISS) and supplement thereto which is in effect on the date of solicitation. In the
event of conflict between the documents referenced and the contents of this SOW ., the
contents of this SOW shall be the superseding requirement.

2.1 Miulitary Standards.

MIL-STD-2073-1D DoD Standard Practice for Military
Packaging
MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications.

DoD 4160.21-M-1 Defense Demilitarization Manual

DoD 4000.25-M-1 Military Standard Requisition and [ssue
Procedures (MILSTRIP)

TM 2350-45 DMA Standard Procedures

Engineering Drawing 7004157 M36E3 Periscope Elbow Assembly

CAGE OMLMS6
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TM 8F419B-35&P Maintenance Instruction and Repair Parts
Intermediate and Depot M36E3 Periscope
Elbow, Upgunned Weapons Station Assault
Amphibious Vehicle Model 7A1 Family Of
Vehicles and RAM/RS

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards.

ANSUIISO/ASQC Quality Systems-Model for Quality
Q9003-1994 Assurance in Final Inspection and Test

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for
Configuration Management

Copies of Military Standards and Specifications are available from the DoD Single Stock
Point, Document Automation and Production Service, Building 4/D, 700 Robbins
Avenue, Philadelphia, PA 19111-5094, Commercial (215) 697-2179 or DSN 442-2179 or
http://www.dodssp.daps.mil. Copies of other Government documents and publications
requirements shall be obtained through the Contracting Officer: Contracts Department
(Code 891}, P.O. Drawer 43019, 814 Radford Blvd., Marine Corps Logistics Bases,
Albany, Georgia 31704-3019, commercial telephone number (229) 639-0761 cr DSN
567. Copies of Engineering drawing, if applicable, shall be obtained from Suppty Chain
Management Center, Attn: (Code 583-1) 814 Radford Blvd., STE 20320 Albany,
Georgia, 31704-0320, Commercial (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS.

3.1 General Tasks. In fulfilling the specified requirements the contractor shall:

a. Provide materials, labor, facilities, and services necessary to troubleshoot, test,
diagnose, engineer, integrate, install, rebuild, and calibrate as required to make the
M36E3 Periscope Elbow Assembly fully operational. Upon completion of the rebuild,
the M36E3 Periscope Elbow Assembly shall be Condition Code “A”.

b. Conduct final-on-site testing, which may be witnessed by Marine Corps
Systems Command (MCSC) (AFS-CTV), Albany, Georgia representative at his/her
discretion.
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c. The contractor shall be responsible for all structural, electrical, and mechanical
requirements associated with the rebuild of the M36E3 Periscope Elbow Assembly
specified in TM 8F419B-35&P, TM 2350-45, MIL-STD-2073-1D, and MIL-STD-129,

d. Ensure all M36E3 Periscope Elbow Assembly meet the configuration of
Engineering Drawing 7004157, CAGE OMLMS.

e. All mandatory replacement parts identified in TM 8F419B-35&P shall be
replaced 100%. Economical replacement parts may be reused if they meet the applicable
inspection requirements in TM 2350-45. All parts shall be disposed of in accordance
with DoD 4160.21-M-1.

3.2 Detailed Tasks. The following tasks describe the different phases for the rebuild of
the M36E3 Periscope Elbow Assembly.

3.2.1 Phase I - Rebuild. The contractor shall receive M36E3 Periscope Elbow Assembly
for rebuild. The contractor shall then disassemble the M30E3 Periscope Elbow Assembly
into components and conduct the rebuild process. The contractor shall rebuild
components in accordance with the requirements in TM 8F419B-35&P and this SOW,
The contractor shall be responsible for supplying all equipment, tools, test equipment,
and materiels for the conduct of this effort. The contractor shall be responsible for the
integration and assembly of all components. The configuration identification for the
MB36E3 Periscope Elbow Assembly is defined by the specifications annotated on the
current revision level of Engineening drawing 7004157, CAGE OMLMG. Upon
completion of the rebuild, the M36E3 Periscope Elbow Assembly shall be in condition
code “A”. A Rebuild Data Plate shall be installed centered in the rear below the item
identification plate. The rebuild data plate shall contain the following (REBUILT BY:)
(INSPECTED BY:) and (DATE REBUILT:) The Plate shall be no more than .008 in
thickness, 2 3/4”in length and 3/4”in height.

3.2.2 Phase Il — Inspection, Testing, and Acceptance.

Inspection, testing, and acceptance of the M36E3 Periscope Elbow Assembly shall be
conducted in accordance with, TM 8F419B-35&P and ANSI/ISO/ASQC Q9003-1994,
The contractor shall correct all deficiencies discovered.

3.2.3 Phase III- Packaging, Handling, Storage, and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging of the items
rebuilt under the terms of this STATEMENT OF WORK. Items scheduled for long-term
storage or shipment to overseas destinations shall be in accordance with the Level “A”
requirements of MIL-STD-2073-1D, Appendix J., and Table J.Ia. Specialized
Preservation Code “DW”. Ttems scheduled for domestic shipment for immediate use, or
short-term storage shall be to level “B™ requirements.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.
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c. The Marine Corps shall provide the contractor with the shipping address(es)
for the delivery of the repaired equipment. The contractor shall be responsible for
arranging for shipment to the pre-designated site(s). The Marine Corps shall be
responsible for transportation costs associated with shipping the subject equipment to and
from the contractor.

3.3 Configuration Management.

a. The contractor shall apply configuration control procedures (o ¢stablished
configuration items. The contractor shall not implement configuration changcs to an
item’s documented performance or design characteristics without prior written
authorization. If deemed necessary to temporarily depart from the authorized
configuration, the contractor shall prepare and submit a Request For Deviation (RFD).
MIL-HDBK-61 and ANSI/EIA-649 provide guidance for preparing REDs.

b. The creation and submission of RFDs shall be accomplished using MIFARS
CREATE software, which resides at a secure website,
https://mearsweb.redstone.army.mil. For the purposc of gaining access o the web sitc,
the contractor shall request user-1d and password privileges from the Requiring Office
identified in Block 6 of the applicable Contract Data Requirements List. The contractor
shall direct technical or functional questions concerning usage of MEARS CREATE
software to the Requiring Office for guidance. The contractor shall notify the Requiring
Office by electronic mail when completed MEARS RFDs are ready for formal
submission.

3.4 Govemment Fumnished Equipment (GFE)/Govemment Furnished Materiel (GFM).

The Management Control Activity (MCA/Code 573-2) will coordinate GFE/GFM
requests and maintain a central control system on all government owned assets in the
contractor’s possession. The MCA will forward a GFE Accountability Agreement to the
Contractor for signature, on an annual basis to establish a chain of custody and identify
property responsibilities for Marine Corps assets. The contractor is to acknowledge
receipt of GFM to the MCA within 15 days of receipt. This can be done by mailing a
copy of the DD1348 to Materiel Management Department, Management Control Activity
(Code 573-2), 814 Radford Blvd., STE 20320, Albany, GA, 31704-0320 or faxing a copy
to commercial (229)-639-5498 or DSN 567-5498.

3.5 Contractor Fumnished Materiel (CFM).

The Contractor may requisition materiels as required in the performance of this SOW
through the DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides
guidance to the contractors on the requisitioning process. The decision to utilize CFM
procured from the DoD Supply System shail be based upon cost effectiveness.
availability of materiel and the required completion/delivery date.
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3.6 Quality Assurance Provisions,

3.6.1 The performance of the contractor’s quality of work performed, materiel provided
and documents written shall be subject to in-process review and inspection by the MCSC
(AFS-CTV), Albany, Georgia representative during contract performance. Inspection
may be accomplished at any work location. The MCSC (AFS-CTV), Albany. Georgia
representative shall be permitted to observe the work/tasks accomplishment and/or to
conduct inspections at any reasonable hour. Acceptance Tests shall be held in-plant. The
MCSC (AFS-CTV), Albany, Georgia representative requires, at a minimum, two wecks
notification of acceptance test to allow for sufficient ime for MCSC (AFS-CTV),
Albany, Georgia representative to witness acceptance, if he or she desires. Inspection by
the MCSC (AFS-CTV), Albany, Georgia representative of all acceptance tests, materiels
and associated lists furnished hereunder does not relieve the contractor from any
responsibility regarding defects or other failures to meet the SOW requirements which
may be disclosed prior to final acceptance.

3.6.2 The contractor shall provide and maintain a Quality System that as a nunimum
adheres to the requirements of ANSVISO/ASQC Q9003-1994. The contractor’s work
shall be subject to in-process reviews and inspections for compliance with these
procedurcs and standards by MCSC (AFS-CTV), Albany, Georgia represcntativ e,
Noncompliance with these quality assurance procedures resulting in degraded quality of
work may result in a siop-work order requiring action by the contractor 1 correct the
work performed and to enforce compliance with quality assurance procedures or face
contract termination. Notwithstanding such inspection, it shalil be the contractor’s

responsibility to ensure that the entire system meets the performance requirements of this
SOW.

4.0 Reports. All reports deliverables shall be submitted in hard copy to Marine Corps
Systems Command, Attn: (AFS-CTV), 814 Radford Blvd, Suite 20343, Albany Georgia
31704-0343, unless directed otherwise in a Contract Data Requirements List.

4.1 Monthly Production Status Report. A monthly Production Status Report shall be
submitted summarizing the progress and status of the M36E3 Periscope Elbow
Assembly.




